



Circular No. (2)

Reference: SEZAD Tender No. (04-2014) "CONSULTANCY SERVICES FOR DESIGN AND SUPERVISION OF INTERFACE ROADWAY PROJECTS IN DUQM (4 SECTIONS)"

Collection date: 11/02/2014

Submission date: 13/03/2014

Subject: Answers to the Queries:

Query 1:

It is mentioned on page 2 of invitation to tender that we are provided a table of design stage schedule, but this is not seen included. Please provide the same / or is this same as provided on page 54 of the TOR. Please clarify ?

Answer to the Query 1:

It is the same as provided on page 54 of the TOR.

Query 2:

Duration of design stages in words and figures are mismatching each other which are provided in Appendix-B. Please confirm the actual duration and the time for review and approval of Client ?

Answer to the Query 2:

Confirmed that the actual duration and the time for review and approval of Client as the mentioned time schedule.

Time Schedule as the Follows;

- | | |
|---|----------------|
| - For Study and Preliminary Design Stage
and Preliminary Cost Estimate | Six (6) Weeks |
| - For Detailed (Final) Design Stage
and Detailed Cost Estimate | Four (4) Weeks |

- For Preparation of complete sets of Tender Document and Tender Cost Estimate

Two (2) Weeks

NOTE

- All Bidders should endorse the Addenda and Circulars and attach them as a part of their Tender submission.

Yours Sincerely,



SEZAD Tenders and Contracts Department

