

Ref.: DA/2-4/2016/T30/15-4

Date: February 10, 2016

Addendum No. (1)

Reference: **TENDER 30/2015 – Construction of Fishery Port (Port and Road Related Work) at**

Duqm

Tender Documents Collection date: 11th Jan 2016 Submission date: Tuesday/08th March 2016
Site Visit: 26th Jan 2016

Dear Bidders;

Please find attached Addendum No.1 for your kind action and record.

NOTES:

- All Bidders are to endorse this Circular and attach it as part of their tender submission.
- **Last date** for the further Queries/ Clarifications shall be **Monday/29th Feb 2016.**
- Submission (Closing) Date of tender: **Tuesday/08th March 2016 at 12h00, Muscat Time.**

Kind regards



Fon/SEZAD, Tenders & Contracts

الدقم Duqm

هيئة المنطقة الاقتصادية الخاصة
Special Economic Zone Authority



Sultanate of Oman



Special Economic Zone Authority at Duqm

**CONSTRUCTION OF FISHERY PORT
(MARINE AND ROAD RELATED WORKS),
AT DUQM
SULTANATE OF OMAN**

TENDER DOCUMENT No. 30/2015

ADDENDUM 1



Addendum 1

T30/2015 - CONSTRUCTION OF FISHERY PORT (MARINE AND ROAD RELATED WORK) AT DUQM.

Volume V: Reports and Design References

A1.1) In Content of Volume 5- SI No 3 and for folder V Portion 3, the **Bathymetric Survey at Shuwayr, Duqm 2016** conjunction with the **Bathymetric Survey Report**.

A1.2) Incorporating **Topographic survey**, information to the Volume V SI no 9 in Content and V Portion 9 Folder name.

(Note: The above A1.1 and A1.2 documents are enclosed in separate folder)

A1.3) The Contractor shall note that the existing seabed and other levels shown in the drawings and CD are to be taken as a guide only. The information as part of the tender document shall be used at the Contractor's own discretion. The Employer shall not be liable for any discrepancies between the information provided and actual condition. The actual seabed/ground levels may be different from those levels provided. The Contractor shall be required to carry out his own survey work before commencement of the actual study and Work.

A1.4) The Contractor is deemed to have allowed in his Contract, allowance for such differences in levels between those shown on Drawings/CD and at the actual seabed/ground. For avoidance of doubt, any difference in the actual seabed/ground levels from those values provided shall not constitute any variation to the Contract Sum unless otherwise stated in the Contract.

Revised Content of Volume V (Addendum 1)

SI No	Title
1	Detailed Design Report August 2013
2	Mathematical Model Study for proposed Fishery Harbour at Duqm in Oman 2014
3	Bathymetric Survey Duqm Harbour Report Number SH/Duqm/0001 Survey Period 02 February 2013-16, February including Appendix A, B, and C and Bathymetric Survey at Shuwayr, Duqm 2016. (Addendum 1)
4	Breakwater Design
5	Design of Quay Wall Type I, Type II , Type III, Type IV and Type V
6	Design of Ship Lift Pavement Design, Quay Wall A, Quay Wall B and Quay Wall C Design



SI No	Title
7	Geotechnical Investigation Report a) Interim Report b) Final Offshore Geotechnical Investigation Report c) Offshore Geotechnical Investigation Report - Volume 1 d) Offshore Geotechnical Investigation Report - Volume 2
8	Jet Probing & Seabed Sampling.
9	Topographic Survey (Addendum 1)